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Contract Reference Number: 008561-2022-09
Expansion of Barangay Ha:'r
At Bagumbayan Sur Bgy. Hall, P. Santos SL, Bgy. Bagumbayan Sur, Naga City

City Govemmen! of Naga

Resolution Declaring LCRB and Recommending Approval

WHEREAS, the City Government of Naga advertised the Invitation to Bid for the Expansion_ of
Barangay Hall at Bagumbayan Sur Bgy. Hall, P. Santos St., Bgy. Bagumbayan Sur, Naga Cl'gy,
Contract Reference Number: 008561-2022-09, in the City Government of Naga's website
(www.naga.gov.ph}, the PhIGEPS and at conspicuous places at the premises of the City Hall
continuously for 7 days from November 23 to 30, 2022;

WHEREAS, in response to the said advertisement, seven (7} interested bidders purchased bid
documents;

WHEREAS, seven (7) bids were submitted on December 14, 2022 and six (6) passed the
preliminary examination of bids, as follows;

- 5 :
_ Name of Bidder B(I:\isARme (:;;t L Varﬁg(ée from
MRBAY CONSTRUCTION (Lowest Responsive Bid) 3,786,805.14 0.35
‘ A.E. COMPUESTO CONSTRUCTION * 3,790,000.00 0.26
3 MRP MERCHANDISING 3,794,376.29 0.15
RENBEE CONSTRUCTION 3,795,000.00 0.13
ST. BERNARDINE CONSTRUCTION & ENTERPRISES 3,795,000.00 0.13
JAMVAZ BUILDERS & SUPPLY - - 3,798,389.44 0.04
WHEREAS, the detailed evaluation of bids conducted on December 16, 2022 resulted in the
following:
. Bid Amount % Variance from
Name of Bicder (As Calculated) ABC
MRBAY CONSTRUCTION (Lowest Calculated &
Responsive Bid) - - 3,786,805.14 0.35
A.E. COMPUESTO CONSTRUCTION 3,790,000.00 0.26
MRP MERCHANDISING 3,794,376.29 0.15
RENBEE CONSTRUCTION 3,795,000.00 0.13
ST. BERNARDINE CONSTRUCTION & ENTERPRISES 3,795,000.00 0.13
JAMVAZ BUILDERS & SUPPLY : 3,798,389.44 0.04

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical

and financial requirements submitted by the Bidder with the Lowest Calculated Bid, its bid has been
found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE
as it is hereby RESOLVED:

a) To declare MRBAY CONSTRUCTION as the Bidder with the Lowest Calculated and
Responsive Bid for the Expansion of Barangay Hall at Bagumbayan Sur Bgy. Hall, P.

Santos St., Bgy. Bagumbayan Sur, Naga City, Contract Reference Number: 008561-
2022-09;




b) To recommend for approval by the City Mayor of the City Government of Naga the
foregoing findings.

RESOLVED, this 16th day}December, 2022,

EL M. OLIVER
ice-Chairman
1
NMICGYVER GERARD S. ORBWNA FRANCISCO M. MENDOZA
Member Member

FLORENCIO T. MONGOSO, JR. PAUL JOHN F. BARROSA 'ARTHU L ABONAL
Member Member M mber

APPROVED:




Republic of the Philippines

2% 1« Bids and Awards Committee
City of Naga, 4400 '

NOTICE OF AWARD

December 28, 2022

MRBAY CONSTRUCTION

Ms. Maricel R. Baylon o
Northbound Terminal, Queborac Drive  ~
Bgy. Bagumbayan Sur, Naga City

Dear Madam:

We are happy to inform you that the Expansion of Barangay Hall at
Bagumbayan Sur Bgy. Hall, P. Santos St., Bgy. Bagumbayan Sur, Naga
City, Contract Reference Number: 008561-2022-09, is hereby awarded to
you as the bidder with the Lowest Calculated Responsive Bid at a contract
price equivalent to THREE MILLION SEVEN HUNDRED EIGHTY SIX
THOUSAND EIGHT HUNDRED FIVE & 14/100 (P 3,786,805.14) PESOS.

You are therefore required, within ten (10) days from the receipt of this Notice
of Award, to formally enter into contract with us, to submit the attached Notice
of Labor Requirements in compliance with Section 4 of the WORKERS
HIRING FOR INFRASTRUCTURE PROJECTS (WHIP) ACT of 1988 (RA No.
6685), Section 6(f) of the PUBLIC EMPLOYMENT SERVICE OFFICE
(PESO) ACT of 1999 (RA 8759) and DILG Memorandum Circular No. 167,
and to submit the Performance Security in, the form and amount stipulated in
the Instructions to Bidders. Failure to enter into the said contract or provide
the Performance Security shall constitute a sufficient ground for cancellation
of this award and forfeiture of your Bid Security.

Very truly yours,

NELSON 8.
City Mayor &

Conforme;

A. g

Manicey
Name & Signa&:)ilfjfddefs Representative
Mizfaty NCFLycpolt

Name of Bidder

12}24) 22

Naga City HallCompound
J. Miranda Avenue, Concepcion Pequeiia, City of Naga
www.naga.gov.ph



@ CONTRACT AGREEVE()

THIS AGREEMENT, made this 68  day of _Joary . 2028 between City Government

of Naga, Naga City, Philippines (hereinafter called the “Entity”) and MRBAY Construction of Northbound
Terminal, Queborac Drive, Bgy. Bagumbayan Sur, Naga City (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute Expansion of Barangay Hall at
Bagumbayan Sur Bgy. Hall, P. Santos St., Bgy. Bagumbayan Sur, Naga City, Contract Reference
Number; 008561-2022-09 (hereinafter called “the Works™) and the Entity has accepted the Bid for Three
Million Seven Hundred Eighty Six Thousand Eight Hundred Five & 14/100 (P 3,786,805.14) Pesos by the
Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and Regulations of
Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
il. Specifications;
ii.  Bill of Quantities; .
iv. General and Special Qonditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes, as
annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications
on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid
evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity

concemned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB that are subsequently required for submission

after the contract execution, such as the Notice to Proceed, Variation Orders, and
Warranty Security, shall likewise form part of the Contract.

In consideration for the sum of Three Million Seven Hundred Eighty Six Thousand Eight
Hundred Five & 14/100 (P 3,786,805.14) Pesos or such other sums as may be ascertained,
MRBAY Construction agrees to Construct the Expansion of Barangay Hall at Bagumbayan

Sur Bgy. Hall, P. Santos St.,, Bgy. Bagumbayan Sur, Naga City, in accordance with his/her/its
Bid,

4. The City Government of Naga agrees to pay the above-menticned sum in accordance with the

terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and

year first before written. ; f

{!L”'{in i

j,
MARIC ﬁ_ R. BAYLON
acntractor
for:
MRBAY Construction

Acknowledgment

SUBSCRIBED AND SWORN to before me this (Hth day of _ Janlary 203> at

[blace of execution], Philippines. Affiantfs isfare personally known to me and was/were

identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (AM.
No. 02-8-13-3C). Affiant/s exhibited to me hisfher finsert type of government

identification card used], with hisfher photograph and signature appearing thereon, with no. and
(Iﬂlbgii\j}

his/her Community Tax Certificate No.

issued on Jafiuary 3, %3 at Naga Uly.

Witness my hand and seal this _Ath day of __Janwry , 202
T




. Republic of tha Philippines .
CITY OF NAGA
BiDS AND AWARDS COMMITTEE

Telafax No. 472-3235
E-mall: baci®naga.qov.ply Websita: www.naga.gov.ph

NOTICE TO PROCEED

338 Tae mrins 96

January 9, 2023

MRBAY CONSTRUCTION

Ms. Maricel R. Baylon

Northbound Terminal, Queborac Drlve
Bgy. Bagumbayan Sur, Naga City

Dear fadam:

The attached Contract Agreement having been approved, notice is hereby

given to you that work may proceed on the Expansion of Barangay Hall at

Bagumbayan Sur Bgy. Hall, P..Santos St., Bgy. Bagumbayan Sur, Naga

City, Contract Reference Number: 008561-2022-09, effective one (1) day
after receipt of this notice.

Upon receipt of this notice, you are responsible for perform:ng the services
under the terms and conditions of the Agreement and in accordance with the
Implementation Schedule and to submit the attached Certificate of

Compliance on Labor Requirements in pursuance of Section § of the
WORKERS HIRING FOR INFRASTRUCTURE PROJECTS (WHIP) ACT of
1988 (RA No. 6685), Section 5(a) of the PUBLIC EMPLOYMENT SERVICE
OFFICE {PESQ) ACT of 1989 (RA 8759} and DILG Memorandum Circular
Wo. 1687 duly sworn to for every progress billing.

Flease acknowledge receipt and acceptance of this notice by signing both
copies in the space provided below. Keep one (1) copy and return the other
to the City Government of Naga through the BAC Secretariat at the City
Planning and Development Office.

Very truly yours,

NELSON 8. LEGACION ‘
Head of Procuring Entity

Signature; ]




