

**CIVIL WORKS (THROUGH PUBLIC BIDDING AND NEGOTIATED PROCUREMENT)**

City of Naga

1st Quarter, CY 2020

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
39	006833-2019-01	Construction of City Health Office II	17,139,200.00	Back of Paraiso, Bgy. Sta. Cruz	St. Bernardine Construction and Enterprises	Ms. Gemma P. Labordo, 0677 Maleniza Compound, San Felipe, Naga City	17,039,184.80	Jan. 3, 2020	300	DOH Trust Fund
40	006859-2019-01	Earthfilling	1,959,500.00	going to proposed City Health Office II and Sta. Cruz High School, Bgy. Sta. Cruz	RS Delovino Builders and Supplies	Mr. Renato S. Delovino Zone 2, Bgy. Del Rosario Canaman, Camarines Sur	1,551,030.47	Jan. 3, 2020	60	LDF-Urban Infrastructure Fund
NP-SVP-001	006721-2019-01	Tileworks, Painting and Parking Pavement	460,000.00	Penafrancia Barangay Hall, Bgy. Penafrancia, Naga City	Raine-Dylan Construction & Supply	Ms. Jane T. Barrameda, 6th St. Villa Sorabella Subd., Concepcion Grande, Naga City	454,999.40	Jan. 15, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Jan 3, 2020)	28	Subsidy to LGUs Bgy. Support fund
1	006923-2019-01	Construction of 2-storey 8-classroom School Building	18,888,900.00	Back of Paraiso, Bgy. Sta Cruz	JMarbela Construction and Supply	Mr. Jerry Luz Zone 1, Magsaysay Avenue Bgy. Balatas, Naga City	18,791,410.49	Jan. 29, 2020	150	Special Education Fund (SEF)-Capital Outlay
NP-SVP-002	006773-2019-01	Road Concreting	829,600.00	1st Street Dona Clara Subdivision to Diversion Road, Bgy. Concepcion Pequena	AB Opeña Builders	Engr. Andrew Opeña, Parkview Village, San Felipe, Naga City	652,540.43	Jan. 17, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Jan 10, 2020)	90	HSDO Trust Fund
2	006901-2019-01	Construction of 2-storey 4-classroom School Building	7,982,300.00	San Isidro High School, Bgy. San Isidro	JMarbela Construction and Supply	Mr. Jerry Luz Zone 1, Magsaysay Avenue Bgy. Balatas, Naga City	7,921,246.92	Feb. 11, 2020	120	Special Education Fund (SEF)-Capital Outlay
3	006775-2019-01	Interactive Musical Fountain	19,950,000.00	Plaza Rizal	CANCELLED, TO BE PROCURED THROUGH DESIGN AND BUILD SCHEME, per BAC resolution dated Feb. 7, 2020			February 17, 2020	75	Infrastructure Assets Account of City Engineer's Office (CEO) and Local Development Fund (LDF)

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidde.	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-003	006945-0000-00	Road Concreting	960,000.00	Zone 4 Bgy Pacol	Nolcast Construction and Supply	Mr. Nolasco Ernesto P. Castillo, Santol St., Liboton, Naga City	945,762.50	Feb. 11, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 3, 2020)	60	LDF-Facilities and Infrastructure Fund
NP-SVP-004	006981-2020-01	Improvement of School Library	565,800.00	Calauag Elem. School, Bgy. Calauag	Jomasan Construction and Supply	Mr. Roberto Imperial, 2nd St. Dona Clara Village, Concepcion Pequena, Naga City	563,058.00	Feb. 11, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 3, 2020)	60	Special Education Fund (SEF)
NP-SVP-005	006964-2020-01	Road Concreting	147,500.00	Copradia, Bgy. San Felipe	JMarbela Construction and Supply	Mr. Jerry Luz Zone 1, Magsaysay Avenue Bgy. Balatas, Naga City	142,487.98	Feb. 11, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 3, 2020)	40	Infrastructure Assets Account of City Engineer's Office (CEO)
NP-SVP-006	006675-2019-01	Electrical, LAN, Fire Exit and Other Repairs	95,800.00	Ground Floor Raul S. Roco Bldg., City Hall Cmpd., Bgy. Concepcion Pequena	MRP Merchandising	Ms. Mila Penilla, 736 Biaknabato St., Tabuco, Naga City	94,756.00	Feb. 17, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 6, 2020)	21	Repair and Maintenance Account of City Engineer's Office (CEO)
NP-SVP-007	006985-2020-01	Reblocking of Damaged Concrete Pavement	526,000.00	Villa Virginia Subd., Bgy. Concepcion Pequena	Raine-Dylan Construction & Supply	Ms. Jane T. Barrameda, 6th St. Villa Sorabella Subd., Concepcion Grande, Naga City	520,912.75	Feb. 17, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 6, 2020)	60	Local Development Fund
NP-SVP-008	006988-2020-01	Drainage	960,900.00	St. Vincent, Bgy. Calauag	Nolcast Construction and Supply	Mr. Nolasco Ernesto P. Castillo, Santol St., Liboton, Naga City	897,785.52	Feb. 17, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 6, 2020)	95	LDRRMF
NP-SVP-009	006949-2020-01	Drainage and Road Widening	650,800.00	Manga corner Kayanga St. to Balatas Creek, Bgy. Balatas	Tiofilo Construction	Mr. Francisco Imperial, Jr., Villafrancia Subd., Jacob Ext., Liboton, Naga City	648,045.00	Feb. 24, 2020 (per BAC Resolution-Negotiated Procurement Small Value Procurement dated Feb. 12, 2020)	38	Local Development Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-010	007035-2020-01	Concrete Topping	500,000.00	Zone 5 Urban Poor, Bgy. Igualdad	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	498,993.63	March 16, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Mar 9, 2020)	60	Subsidy to LGUs-Bgy Support fund
NP-SVP-011	007008-2020-01	Improvement of Roco-Type Building	445,400.00	DepEd Division of Naga, Bgy. Triangulo		Postponed, until further notice		March 23, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Mar 12, 2020)	60	ESSO-Capital Outlay
NP-SVP-012	006946-0000-00	Road Concreting	500,000.00	Boystown Zone 1 Bgy. Pacol		Postponed, until further notice		March 26, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Mar 16, 2020)	60	Subsidy to LGUs-Bgy Support fund
NP-SVP-013	006863-0000-00	Flood Gate	175,000.00	LBC Compound Bgy. Sabang		Postponed, until further notice		March 26, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Mar 16, 2020)	60	Building & Other Structures-CEO
NP-SVP-014	007036-2020-01	Barangay Hall Improvement	94,000.00	Bgy. San Francisco		Postponed, until further notice		March 26, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Mar 16, 2020)	21	Subsidy to LGUs-Bgy Support fund

We hereby certify that we have reviewed the contents and hereby attest to the veracity correctness of the data or information contained in this document.

  
FRANCISCO M. MENDOZA  
BAC Chairperson

ALEXANDER N. CANING  
Vice Chairperson

  
REUEL M. OLIVER  
Member

ARTHUR F. ABONAL  
Member

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
-----	---------------------	------------------------------	--	----------	----------------	----------------	------------	--------------	-------------------	----------------

  
**MCGYVER GERARD S. ORBINA**  
 Member

  
**CESAR R. MAGISTRADO**  
 Member

  
**PAUL JOHN F. BARROSA**  
 Member