

Republic of the Philippines
CIVIL WORKS (THROUGH PUBLIC BIDDING AND NEGOTIATED PROCUREMENT)

City of Naga
 1st Quarter, CY 2021

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-049	007425-2020-01	Repair of Typhoon-damaged Multi-Purpose Building	290,800.00	Barangay Hall, Bgy. Dayangdang	MRP Merchandising	Ms. Mila R. Penilla, 736 Biaknabato St., Tabuco, Naga City	288,300.00	January 8, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 29, 2020)	45	CEO-Buildings
NP-SVP-050	007357-0000-00	Drainage	993,200.00	Golden Roseville Subd. (Urban Queborac), Bgy. Bagumbayan Sur	Uni Construction	Ms. Teresa de Velez, Sto. Nino St., Villa Sorabella Subd., Concepcion Grande, Naga City	915,753.15	January 8, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 29, 2020)	90	LDRRMF
34	007335-2020-01	Improvement of BSTC	3,472,500.00	City Hall Cmpd., Bgy. Concepcion Pequena	A.E. COMPUESTO CONSTRUCTION	Mr. Antonio E. Compuesto, 22-C Abcede St., Bagumbayan Sur, Naga City	3,467,447.79	January 11, 2021	120	LDF-Facilities
35	006891-2019-01	Drainage	1,886,900.00	Priscila St., Villa Corazon Subd., Bgy. Del Rosario	Cancelled, thru BAC Resolution dated Jan. 6, 2021			January 11, 2021	120	LDRRMF-Flood Control
36	007015-2020-01	Expansion and Improvement of Barangay Hall	1,386,600.00	Bgy. Tabuco	FCP BUILDERS AND SUPPLY, INC.	Mr. Pedrito M. Servano, L2 #1 Kayanga & Narra Sts., Mariano Village, Balatas, Naga City	1,383,599.98	January 11, 2021	86	LDF-Facilities
37	007257-2020-01	Housing Settlements and Development Office	2,047,000.00	City Hall Compound, Bgy. Concepcion Pequena	R.S. DELOVINO BUILDERS AND SUPPLIES	Mr. Renato S. Delovino, Zone 2 Del Rosario, Canaman, Camarines Sur	2,037,149.30	January 11, 2021	120	CEO-Buildings
NP-SVP-001	007425-2021-01	Drainage Cover	320,900.00	Bgy. Panicuason	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	306,007.30	January 22, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Jan. 11, 2021)	20	LDRRMF-Infrastructure Assets

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-ADJ-002	006833-2019-01	Fencing and Electrical Works	4,475,105.72	Bgy. Sta. Cruz, Naga City	St. Bernadine Construction & Enterprises	Ms. Gemma Labordo, 0677 Maleniza Cmpd., San Felipe, Naga City	4,475,105.72	Per BAC Resolution-Negotiated Procurement-Adjacent/Contiguous dated Jan. 6, 2021)	30	LDF-Decentralized Services Sites Project
1	007456-2021-01	Drainage	2,874,900.00	Precilla St., Villa Corazon Subd., Bgy. Del Rosario	For republication, thru BAC Resolution dated Feb. 3, 2021			Feb. 3, 2021	200	LDRRMF
2	006506-2021-01	Construction of 2-storey 4-classroom School Building	8,894,200.00	Don Manuel Abella Elem. School, Bgy. Cararayan	MNZ BUILDERS	Ms. Milagros N. Zantua, 22 Bernardo's Compound, Sta. Cruz, Naga City	8,874,167.00	Feb. 3, 2021	120	SEF
3	007441-2021-01	Construction of 2-storey 4-classroom School Building	8,993,400.00	Julian B. Meliton Elem. School, Bgy. Concepcion Pequena	J-MARBELA CONSTRUCTION & SUPPLY	Mr. Jerry Luz, Zone 1 Magsaysay Avenue, Balatas, Naga City	7,229,460.10	Feb. 3, 2021	120	SEF
4	007438-2021-01	Construction of 2-storey 4-classroom School Building	9,511,800.00	Yabo Elem. School, Bgy. Carolina	RAINE-DYLAN CONSTRUCTION & SUPPLY	Ms. Jane T. Barrameda, 6th Street Villa Sorabella Subd., Concepcion Grande, Naga City	9,481,707.99	Feb. 3, 2021	120	SEF
5	007380-2021-01	Road Concreting	3,174,300.00	Balatas-Cararayan Road to Liberty Cmpd., Bgy. Cararayan	A4A CONSTRUCTION & SUPPLY	Ms. Maria Sherill R. Almendral, San Jose, Pagatpat, Calabanga, Camarines Sur	3,164,061.26	Feb. 3, 2021	100	LDF-Facilities and Infrastructure Fund
6	007232-2021-01	Fencing	2,930,200.00	Balatas-Cararayan Road to Liberty Compound, Bgy. Cararayan	For republication, thru BAC Resolution dated Feb. 3, 2021			Feb. 3, 2021	150	LDF-Kaantabay
NP-SVP-003	007506-2021-01	Earthfilling	406,000.00	Yabo Elem. School Access Road, Bgy. Carolina	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	356,922.07	March 5, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Feb. 26, 2021)	30	ESSO/SEF-Capital Outlay

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-004	007473-2021-01	Earthfilling	672,900.00	Access Road to proposed Demo Farm, Balatas New Area Development, Bgy. Balatas	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	670,937.36	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	30	LDF-Decentralized Services Sites Project
NP-SVP-005	007469-2021-01	Earthfilling	179,500.00	Liberty Village, San Rafael, Bgy. Cararayan	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	177,895.29	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	15	LDF-Kaantabay sa Kauswagan Program
NP-SVP-006	007521-2021-02	RC Pipe Drainage	500,000.00	Molave St., Bgy. Balatas	Nolcast Construction and Supply	Mr. Nolasco Ernesto Castillo, 2 Santol St., Liboton, Naga City	488,089.51	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	60	Barangay Support Fund
NP-SVP-007	007475-2021-02	RC Pipe Cross-Drainage	500,000.00	Camachile St., Bgy. Liboton	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	487,890.79	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	60	LDF-Facilities & Infra Fund and Barangay Support Fund
NP-SVP-008	007508-2021-02	Drainage	500,000.00	Looban Tinago Phase 2, Bgy. Tinago	MRP Merchandising	Ms. Mila R. Penilla, 736 Biaknabato St., Tabuco, Naga City	496,200.00	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	30	Barangay Support Fund
NP-SVP-009	007504-2021-02	Pathwalk and Rip-rap	500,000.00	Km. 7 Zone 3 Sitio Almeda, Bgy. Pacol	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	489,054.46	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	60	Barangay Support Fund
NP-SVP-010	007490-2021-02	Drainage with Gutter	500,000.00	Opal St., Bgy. Calauag	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	490,013.46	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	45	Barangay Support Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-011	007507-2021-02	Grouted Rip-rap (one side)	500,000.00	Bgy. Panicuason	Nolcast Construction and Supply	Mr. Nolasco Ernesto Castillo, 2 Santol St., Liboton, Naga City	486,951.57	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	60	Barangay Support Fund
NP-SVP-012	007433-0000-00	Repair and Improvement of Principal and PSDS Office	101,100.00	Maramba ES, Bgy. San Felipe	MRBay Construction	Ms. Maricel Baylon, Northbound Terminal, Queborac Drive, Bagumbayan Sur, Naga City	100,120.90	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 6, 2021)	30	ESSO/SEF-QUEEN
NP-SVP-013	006959-2021-02	Concrete Topping	100,600.00	Zone 5 Romano Cmpd., Bgy. Abella	MRP Merchandising	Ms. Mila R. Penilla, 736 Biaknabato St., Tabuco, Naga City	98,202.04	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 9, 2021)	30	Repair and Maint.-Roads-CEO
NP-SVP-014	007476-2021-02	Concrete Topping	271,500.00	Paradise St., Bgy. Mabolo	A4A CONSTRUCTION & SUPPLY	Ms. Maria Sherill R. Almendral, San Jose, Pagatpat, Calabanga, Camarines Sur	270,706.97	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 9, 2021)	45	LDF-Facilities and Infrastructure Fund
NP-SVP-015	007481-2021-01	CHB Box-type Drainage and Cross-Drainage	805,500.00	Corner Hilda St., Villa Sorabella Subd., Bgy. Concepcion Grande	Southern Rock Construction and Supply	Mr. Ronald Pante, 399 Zone 7 San Isidro, Magarao, Cam. Sur	803,428.75	March 15, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 9, 2021)	70	LDF-Facilities and Infrastructure Fund
NP-SVP-016	007555-2021-03	Road Widening	500,000.00	Soriano Avenue, Bgy. Concepcion Grande	Nolcast Construction and Supply	Mr. Nolasco Ernesto Castillo, 2 Santol St., Liboton, Naga City	489,912.47	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	70	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-017	007520-2021-02	Barangay Session Hall	500,000.00	Bgy. Hall Cmpd., Bgy. Carolina	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	490,146.89	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	90	Subsidy to LGUs-Bgy. Support Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-018	007588-0000-00	Drainage Continuation	500,000.00	Ocampo St. left side, Bgy. Concepcion Pequena	Nolcast Construction and Supply	Mr. Nolasco Ernesto Castillo, 2 Santol St., Liboton, Naga City	487,138.67	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	60	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-019	007547-2021-02	Road Concreting	500,000.00	Bagong Sirang, Bgy. San Felipe	Nolcast Construction and Supply	Mr. Nolasco Ernesto Castillo, 2 Santol St., Liboton, Naga City	488,528.86	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	60	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-020	007554-2021-03	Improvement of Bgy. Hall Facilities	500,000.00	Bgy. Hall Cmpd., Bgy. San Isidro	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	490,043.78	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	60	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-021	007575-0000-00	Drainage	739,700.00	Felix Espiritu St. (Queen Bank to Outfall), Bgy. Tabuco	MDQR Construction and Supply	Ms. Ma. Dolores Q. Relucio, Lot 15 Blk. 25 Parkview Village, San Felipe, Naga City	739,122.43	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	60	LDF-Facilities and Infrastructure Fund
NP-SVP-022	000000-0000-00	Pathwalk	876,100.00	Sitio Gilid, Bgy. Pacol	Tiofilo Construction	Mr. Francisco Imperial, Jr., Jacob Extension, Villafrancia Subd., Liboton, Naga City	868,152.60	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 15, 2021)	60	LDF-Kaantabay sa Kauswagan Program
NP-SVP-023	007526-2021-03	Barangay Hall Improvement (Barangay Hall and Senior Citizen)	500,900.00	Bgy. Triangulo	AA Pahati Construction and Supply	Mr. Alfredo Pahati, Sr., Topaz St., Filoville Subd., Liboton, Naga City	497,900.16	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 23, 2021)	45	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-024	007552-2021-03	Drainage	501,000.00	Pagdahicon St., Bgy. Mabolo	AA Pahati Construction and Supply	Mr. Alfredo Pahati, Sr., Topaz St., Filoville Subd., Liboton, Naga City	497,999.68	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 23, 2021)	45	Subsidy to LGUs-Bgy. Support Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-025	007537-2021-03	Drainage and Road Reblocking	501,200.00	LBC Compound, Bgy. Sabang	AA Pahati Construction and Supply	Mr. Alfredo Pahati, Sr., Topaz St., Filoville Subd., Liboton, Naga City	498,200.17	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 23, 2021)	45	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-026	007531-2021-03	Drainage	501,000.00	Piston, Urban Poor Site, Bgy. Bagumbayan Sur	MDQR Construction and Supply	Ms. Ma. Dolores Q. Relucio, Lot 15 Blk. 25 Parkview Village, San Felipe, Naga City	497,790.16	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 23, 2021)	45	Subsidy to LGUs-Bgy. Support Fund
NP-SVP-027	007533-2021-03	Drainage	501,000.00	Jolly Neighborhood, Bgys. Abella and Sta. Cruz	MDQR Construction and Supply	Ms. Ma. Dolores Q. Relucio, Lot 15 Blk. 25 Parkview Village, San Felipe, Naga City	499,448.37	March 29, 2021 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated March 23, 2021)	45	Subsidy to LGUs-Bgy. Support Fund

We hereby certify that we have reviewed the contents and hereby attest to the veracity correctness of the data or information contained in this document.


FRANCISCO M. MENDOZA
BAC Chairperson

ALEXANDER N. CANING
Vice Chairperson


REUEL M. OLIVER
Member


ARTHUR F. ABONAL
Member

MCGYVER GERARD S. ORBINA
Member


CESAR R. MAGISTRADO
Member


PAUL JOHN F. BARROSA
Member