FDP Form 10a-Bid Results on Civil Works

Republic of the Philippines

CIVIL WORKS (THROUGH PUBLIC BIDDING AND NEGOTIATED PROCUREMENT)

City of Naga

4th Quarter, CY 2020

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
13	~~007056-2020-01~~	~~2-storey 4-classroom School~~ Building	8,825,200.00	~~Balatas Elementary~~ School, Bgy. Balatas	BELJUN CONSTRUCTION AND ENGINEERING	Ms. Evelyn A. Pabico, Sto. Nino Street, Zone 6 Abella, Naga City	8,816,634.10	October 5, 2020	240	SEF/ ESSO-Capital Outlay
14	007276-2020-01	Earthfilling (P-1)	6,093,800.00	proposed NCH Access Road, Bgy. Balatas	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Loreville Street, San Felipe, Naga City	4,262,076.04	October 5, 2020	90	LDF-Decentralized Services Site Project
15	007105-2020-01	Improvement of PWD Livelihood Center and Visitors Information Center	2,834,900.00	Plaza Rizal	HOLY CHILD REALTY & DEVELOPMENT, INC.	Mr. Benjamin C. Yee Concepcion, Jr. , 130 Zone 2, National Highway , Concepcion Pequeña, Naga City	2,834,898.58	October 5, 2020	60	LDF-Facilities and Infrastructure Fund
16	006993-2020-01	Drainage	2,958,900.00	at the back of Sta. Cruz ES to Sta. Cruz St., Bgy. Sta. Cruz	St. Bernardine Construction and Enterprises	Ms. Gemma P. Labordo, 0677 Maleniza Compound, San Felipe, Naga City	2,933,806.59	October 5, 2020	150	LDRRMF-Trust Fund
17	006900-2019-01	Drainage	2,026,100.00	Matuninong St., Vilmar Homes, Bgy. Calauag	Tiofilo Construction	Mr. Francisco Imperial, Jr., Villafrancia Subd., Jacob Ext., Liboton, Naga City	2,006,100.00	October 5, 2020	150	LDRRMF-Infrastructure Assets
18	007184-0000-00	Drainage	1,607,400.00	Bernardo's Compound, Bgy. Sta. Cruz	Cancelled for republication, per BAC resolution dated October 9, 2020			October 5, 2020	120	LDRRMF-Flood Control
19	006956-2020-01	Drainage	1,111,900.00	Looban, Bgy. Tinago	MRP Merchandising	Ms. Mila Penilia, 736 Biaknabato St., Tabuco, Naga City	1,104,900.00	October 5, 2020	95	LDRRMF-Infrastructure Assets
20	007064-2020-01	Pacol-Carangcang Spillway	1,328,100.00	Km. 10 Pacol-Carangcang Road, Bgy. Pacol	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	1,326,125.00	October 5, 2020	60	Infrastructure Assets-CEO

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
21	007171-2020-01	Earthfilling	3,279,300.00	proposed Evacuation Center, Bgy. Sta. Cruz	JMarbela Construction and Supply	Mr. Jerry Luz Zone 1, Magsaysay Avenue Bgy. Balatas, Naga City	3,265,004.42	October 5, 2020	60	LDF-Decentralized Services Site Project
NP-ADJ-030	007288-0000-00	Drainage	509,368.90	St. Vincent St. (c/o Luneta and Cas Res.), Bgy. Calauag	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	509,368.90	BAC Resolution-Negotiated Procurement-Adjacent-contiguous dated October 22, 2020	20	LDRRMF-Infrastructure Assets
NP-SVP-031	007343-0000-00	Cross-Drainage	697,000.00	Bgy. Panicuason	Tiofilo Construction	Mr. Francisco Imperial, Jr., Villafrancia Subd., Jacob Ext., Liboton, Naga City	686,941.90	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	75	LDRRMF-Infrastructure Assets
NP-SVP-032	007336-0000-00	Cross-Drainage and Flood Gate	500,700.00	Ramon Diaz and Quirino Sts., Bgy. Del Rosario	A4A Construction and Supply	Ms. Maria Sherill R. Almendral, 40 Topaz St., Filoville Subd., Calauag, Naga City	499,200.59	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	90	LDF-Facilities and Infrastructure Fund
NP-SVP-033	007342-0000-00	Drainage	398,800.00	Piano Cmpd., Bgy. Concepcion Pequena	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	398,094.05	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	60	LDRRMF-Infrastructure Assets
NP-SVP-034	007279-0000-00	Fencing	375,100.00	Johnville Subd. I, Bgy. Del Rosario	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	374,304.66	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	90	LDF-Facilities and Infrastructure Fund
NP-SVP-035	007062-2020-01	Drainage	193,200.00	P. Diaz St., Bgy. San Francisco		for reposting		November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	30	LDRRMF-Flood Control
NP-SVP-036	006974-2020-01	Concrete Signage	133,500.00	McMariano ES., Bgy. Balatas	MRBAY CONSTRUCTION	Ms. Maricel R. Baylon, Queborac Drive, Bagumbayan Sur, Naga City	131,424.81	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	20	SEF/ESSO-School Maintenance
NP-SVP-037	007261-2020-01	Covered Court Repair, Painting of Fence and Top Glass	120,000.00	Bgy. Hall, Bgy. Liboton	Delpar Construction & Supplies	Mr. Edwin M. Parafina, #52 Peñafrancia St., Peñafrancia, Naga City	118,562.13	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	40	LDF-Facilities and Infrastructure Fund
NP-SVP-038	006975-2020-01	Concrete Signage	118,800.00	NCS II, Bgy, Penafrancia	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	118,498.00	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	20	SEF/ESSO-School Maintenance

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-039	007272-2020-01	Improvement of Livelihood Center	108,800.00	Naga City Nursery, Bgy. Pacol	Beltran SB. Aga General Merchandise and Construction	Mr. Beltran SB. Aga, Mancawayan, Libmanan, Cam. Sur	107,861.37	November 9, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	22	LDF-Facilities and Infrastructure Fund
22	007313-0000-00	Drainage	5,510,600.00	Ilang-Ilang, Santol and Narra Sts., Bgy. Liboton	BELJUN CONSTRUCTION AND ENGINEERING	Ms. Evelyn A. Pabico, Sto. Nino Street, Zone 6 Abella, Naga City	5,505,042.17	Dec. 1, 2020	260	LDF-Facilities and Infrastructure Fund, and LDRRMF
23	007344-0000-00	Drainage	4,410,100.00	Zone 1 Bgy. Igualdad	HRB Construction	Ms. Haide R. Baylon, Queborac Drive, Bagumbayan Sur, Naga City	4,404,978.02	Dec. 1, 2020	135	LDF-Facilities and Infrastructure Fund
24	007212-2020-01	Installation of Underground Electrical Service Line	3,882,100.00	Almeda Highway, Bgy. Concepcion Grande	For adjustment and republication			Dec. 1, 2020	60	LDF-Decentralized Series Site Project
25	007320-2020-01	Road Upgrading, Drainages and Box Culverts	3,708,300.00	J. Meliton St. corner 7th St. Dona Clara Subd., Bgy. Concepcion Pequena	AE Compuesto Construction	Mr. Antonio E. Compuesto, 22-C Abcede St., Bagumbayan Sur , Naga City	3,703,300.90	Dec. 1, 2020	110	LDF-Urban Infrastructure Fund
26	007308-0000-00	Drainage	2,166,300.00	San Juan and Bacqueza Cmpd., Bgy. Balatas	Renbee Construction	Engr. Renato B. Bechayda, #2 Zone 1 San Felipe, Naga City	2,164,346.56	Dec. 1, 2020	120	LDF-Facilities and Infrastructure Fund
27	007310-0000-00	Drainage	1,788,100.00	GK Site Bgy. Balatas	DGPJR Construction	Mr. DIEGO G. PARANAL, Lot 25, Block 15, Parkview Village Subd., San Felipe, Naga City	1,782,953.10	Dec. 1, 2020	90	LDF-Kaantabay sa Kauswagan Fund
28	007295-0000-00	Drainage	1,562,600.00	Reno St., Bgy. Concepcion Pequena	AB Opeña Builders	Engr. Andrew Opeña, Parkview Village, San Felipe, Naga City	1,557,556.35	Dec. 1, 2020	90	LDRRMF-Infrastructure Assets, Flood Control System
29	007317-0000-00	Drainage	1,237,900.00	Sitio Bagong Sirang, Bgy. Sabang	Hexagram Builders	Ms. Emma Reyes, 4th St. Villa Sorabella Subd., Concepcion Grande, Naga City	1,233,755.36	Dec. 1, 2020	75	LDF-Facilities and Infrastructure Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
30	007184-0000-00	Drainage	1,607,400.00	Bernardo's Compound, Bgy. Sta. Cruz	BELJUN CONSTRUCTION AND ENGINEERING	Ms. Evelyn A. Pabico, Sto. Nino Street, Zone 6 Abella, Naga City	1,603,842.70	Dec. 1, 2020	120	LDRRMF-Flood Control
31	007186-0000-00	Greening for a Walkable Panganiban Drive	15,871,686.00	Barangays Lerma, Triangulo and Concepcion Pequena	DGZ Construction and Supply	Mr. Dominador G. Zaldua, Jr., Bahay, Libmanan, Camarines Sur	15,860,309.00	Dec. 21, 2020	150	DBM-Local Government Support Fund-Assistance to Cities 2019
32	007037-2020-01	Drainage	4,188,500.00	Sitio Bayanihan to Sta. Cruz St., Bgy. Bagumbayan Sur	under post-evaluation			Dec. 21, 2020	150	LDF-Facilities and Infrastructure Fund
33	007337-2020-01	Road Opening	2,052,900.00	Balatas Road to Liberty Compound, Bgy. Cararayan	Delpar Construction & Supplies	Mr. Edwin M. Parafina #52 Peñafrancia St. Bgy. Peñafrancia, Naga City	2,040,528.71	Dec. 21, 2020	90	LDF-Facilities and Infrastructure Fund
NP-SVP-035	007062-2020-01	Drainage	193,200.00	P. Diaz St., Bgy. San Francisco	AB Opeña Builders	Engr. Andrew Opeña, Parkview Village, San Felipe, Naga City	192,319.53	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated November 3, 2020)	30	LDRRMF-Flood Control
NP-SVP-040	007324-2020-01	Improvement of Naga City Children's Home	200,000.00	Bgy. Pacol	GKC Builder and Supply	Ms. Clarita German, Magsaysay Avenue, Naga City	199,960.90	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	45	CEO-Buildings
NP-SVP-041	007360-0000-00	Repair of Ceiling, Security Grills, Windows, Doors and Tile Works	433,400.00	Children's Center, Civic Center Cmpd., Bgy. Dayangdang	Macston Builders	Ms. Christine P. Arejola, Lot 24 Blk 2 Wellville Subd., San Felipe	422,669.44	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	45	LDF-Facilities
NP-SVP-042	006272-0000-00	Fencing	438,300.00	Metroville Covered Court, Bgy. Sabang	FCP Builders and Supply Inc.	Mr. Pedrito Servano, #1 Kayanga and Narra Sts., Mariano Village, Balatas, Naga City	437,300.00	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	60	LDF-Urban Settlements Fund

No.	Project Ref. Number	Name of Project and Location	Approved Budget for the Contract (ABC)	Location	Winning Bidder	Name & Address	Bid Amount	Bidding Date	Contract Duration	Source of Fund
NP-SVP-043	007298-2020-01	Improvement of 1-unit Councilor's Office	99,300.00	2nd Floor City Hall Building, City Hall Cmpd., J. Miranda Avenue, Bgy. Concepcion Pequena	GKC Builder and Supply	Ms. Clarita German, Magsaysay Avenue, Naga City	99,244.44	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	30	SP-RM-Buildings
NP-SVP-044	007403-2020-01	Repair of Police Station 2 Building	115,300.00	Rotonda, Bgy. Concepcion Pequena	S&RV Construction and Supply	Ms. Susan R. Velasco, Zone 5 Lorevilla St., San Felipe, Naga City	114,792.86	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	30	Assistance to PNP
NP-SVP-045	007330-2020-01	Construction of Open Conference Hall and Executive Office	999,900.00	Raul S. Roco Library Building, City Hall compound, Bgy. Concepcion Pequena	AE Compuesto Construction	Mr. Antonio E. Compuesto, 22-C Abcede St., Bagumbayan Sur , Naga City	997,899.30	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	90	CEO-Buildings
NP-SVP-046	007287-2020-01	Laboratory	764,600.00	Tabuco ES, Bgy. Tabuco	Raine-Dylan Construction & Supply	Ms. Jane T. Barrameda, 6th St. Villa Sorabella Subd., Concepcion Grande, Naga City	759,600.00	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	60	SEF
NP-SVP-047	007250-2020-01	Staircase Roofing	124,800.00	Barangay Hall, Bgy.San Francisco	AB Opeña Builders	Engr. Andrew Opeña, Parkview Village, San Felipe, Naga City	124,296.78	December 22, 2020 (per BAC Resolution-Negotiated Procurement-Small Value Procurement dated Dec. 16, 2020)	30	Bgy. Support Fund
NP-EMER-048	007376-2020-01	Repair of Roofing	2,151,700.00	JMR Coliseum, CBD II, Bgy. Triangulo	Renbee Construction	Engr. Renato B. Bechayda, #2 Zone 1 San Felipe, Naga City	2,151,700.00	BAC Resolution-Negotiated Procurement-Emergency Cases dated Nov. 23, 2020)	75	LDF-Facilities and Infrastructure Fund

We hereby certify that we have reviewed the contents and hereby attest to the veracity correctness of the data or information contained in this document.

FRANCISCO M. MENDOZA
BAC Chairperson

ALEXANDER N. CANING
Vice Chairperson

REUEL M. OLIVER
Member

ARTHUR F. ABONAL
Member

MCGYVER GERARD S. ORBINA
Member

CESAR R. MAGISTRADO
Member

PAUL JOHN F. BARROSA
Member