Cily Government of Naga

Contract Reference Number; 008549-2022-03
Expansion of Ricemill Warehouse
At City Nursery, Bqy. Carolina, Naga City

Resolution Declaring LCRB. and Recommending Approval

WHEREAS, the City Government of Naga advertised the Invitation to Bid for the Expansion of
Ricemill Warehouse at City Nursery, Bgy. Carolina, Naga City, Contract Reference Number:
008549-2022-09, in the City Government of Naga's website (www.naga.gov.ph), the PhilGEPS and at
conspicuous places at the premises of the City Hall continuously for 7 days from December 1 to 8, 2022;

WHEREAS, in response to the said advertisement, ten (10) interested bidders purchased bid

documents

WHEREAS, ten (10 bids were submitied on December 21, 2022 and eight (8) passed the

preliminary examination of bids, as follows;

following:

Bid Amount % Variance from
Name of Bidder (As Read) ABC
J-MARBELA CONSTRUCTION & SUPPLY (Lowest 3,269,155.04 9.11
Responsive Bid)
MRBAY CONSTRUCTION 3,586,723.07 0.28 -
RENBEE CONSTRUCTION 3,590,850.00 0.17
MRP MERCHANDISING 3,5690,850.00 0.16
S & RV CONSTRUCTION 3,691,577.55 0.15
NVF CONSTRUCTION 3,591,769.32 0.14
ST. BERNARDINE CONSTRUCTION & ENTERPRISES 3,592,135.00 0.13
AJFT CONSTRUCTION 3,5693,856.00 0.08
WHEREAS, the detailed evaluation of bids conducted on February 23, 2023 resulted in the
. Bid Amount % Variance from
Name of Bidder (As Calculated) ABC
MRBAY CONSTRUCTION
(2nd Lowest Calculated & Responsive Bid) 3,586,723.07 0.28
J-MARBELA CONSTRUCTION & SUPPLY
(Post-Disqualified/Non-Complying) 3,269,155.04 9.11
RENBEE CONSTRUCTION 3,590,850.00 0.17
MRP MERCHANDISING 3,590,850.00 0.16
S & RV CONSTRUCTION 3,591,577.55 0.15
NVF CONSTRUCTION 3,591,769.32 0.14
ST. BERNARDINE CONSTRUCTION & ENTERPRISES 3,692,135.00 0.13
AJFT CONSTRUCTION 3,593,856.00 0.08

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical
and financial requirements submitted by the Bidder with the 2nd Lowest Calculated Bid, its bid has been

found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE

as it is hereby RESOLVED:



a) To declare MRBAY CONSTRUCTION as the Bidder with the 2nd Lowest Calculated and
Responsive Bid for the Expansion of Ricemili Warehouse at City Nursery,
Bgy. Carolina, Naga City, Contract Reference Number: 008549-2022-09;

b) To recommend for approval by the City Mayor of the City Government of Naga the

foregoing findings.

RESOLVED, this 23rd day of Egbruary, 2023,

M. OLIVER
-Chairman

Member Member

D‘{W
ARTH F? . ABONAL
- Member

MCGYVER GERARD S. 07 A FRANCISCO M. MENDOZA

FLORENCIO T. MONGOSO, JR.
Member

APPROVED:




CITY OF NAGA

BIDS AND AWARDS COMMITTEE
E-mail: bac@naga.gov.ph; Websile: www.naga.gov.ph

NOTICE OF POST-QUALIFICATION

February 23, 2023

MRBAY CONSTRUCTION

Ms. Maricel R. Baylon

Northbound Terminal, Queborac Drive
Bgy. Bagumbayan Sur, Naga City ,

Dear Madam:

Upon careful examination, validation and verification of the eligibility, technical
and financial requirements that you have submitted for the bidding of
Expansion of Ricemill Warehouse at City Nursery, Bgy. Carolina,

Naga City, Contract Reference Number: 008549-2022-09, which was
conducted last December 21, 2022, we are happy to inform you that you have
successfully passed post-qualification and have submitted the 2nd Lowest
Calculated Bid for the said project.

Within a non-extendible period of five (5) calendar days from receipt of this
notice, please submit the following:

(a) Business/Mayor's Permit 2023 — Naga City

(b) Construction Schedule and S-Curve

(c) Equipment Utilization Schedule

(d) Manpower Utilization Schedule

(e) Construction Safety and Health Program approved by DOLE
(f) Construction Method, in narrative form

(g) Affidavit of Site Inspection

(h) PERT-CPM

Failure to submit such documents and findings against the veracity of such
shall be ground for forfeiture of the bid security and will disqualify you for
award.

Very truly yours,

Receiyed by the'Bidder:

:g

|
Date: 3 /-7-' I 25
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Republic of the Philippines _
Bids and Awards Committee
City of Naga, 4400
Al
NOTICE OF AWARD
March 6, 2023
MRBAY CONSTRUCTION
Ms. Maricel R. Baylon
Northbound Termina, Queborac Drive
Bgy. Bagumbayan Sur, Naga City
Dear Madam:;
We are happy to inform you that the Expansion of Ricemill Warehouse at
City Nursery, Bgy. Carolina, Naga City, .Contract Reference Number:
008549-2022-09, is hereby awarded to you as the bidder with the 2nd Lowest
Calculated Responsive Bid at a contract price equivalent to THREE MILLION
FIVE HUNDRED EIGHTY SIX THOUSAND SEVEN HUNDRED TWENTY
THREE & 07/100 (P 3,586,723.07) PESOS.
You are therefore required, within ten (10) days from the receipt of this Notice
of Award, to formally enter into ‘contract with us, to submit the attached
1) Construction Safety and Health Program approved by DOLE, 2) Notice of
| Labor Requirements in compliance with Section 4 of the WORKERS HIRING
FOR INFRASTRUCTURE PROJECTS (WHIP) ACT of 1988 (RA No. 6685),
Section 6(f) of the PUBLIC EMPLOYMENT SERVICE OFFICE (PESO) ACT
of 1999 (RA 8759) and DILG Memorandum Circular No. 167, and to submit
the Performance Security in the form and amount stipulated in the Instructions
to Bidders. Failure to enter into the said contract or provide the Performance
Security shall constitute a sufficient ground for cancellation of this award and
forfeiture of your Bid Security.
Very truly yours,
NELSON S, LEGACION
. City Mayo ead of-Procuring Entity
Conforme: qu; 7
MpeiiceL [ PRy cen
Name & iﬁture bf Bider's Representative
k RS /CE NG e
iy Name of Bidder .

g;? > Date: 3} g\ 25

e : Naga City HallCompound
‘ b J. Miranda Avenue, Concepcion Pequefia, City of Naga
www.naga.gov.ph
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THIS AGREEMENT, made this _{h\ day of ("o . 2077 between City Government
of Naga, Naga City, Philippines (hereinafter called the "Entity”) and MRBAY Construction of Northbound
Terminal, Queborac Drive, Bgy. Bagumbayan Sur, Naga City, (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute Expansion of Ricemill Warehouse: at
City Nursery, Bgy. Carolina, Naga City, Contract Reference Number: 008549-2022-09 (hereinafter called
“the Works®) and the Entity has accepted the Bid for Three Milllon Five Hundred Eighty Six Thousand
Seven Hundred Twenty Three & 07/100 (P 3,586,723.07) Pesos by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and Regulations of
Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
Agreement, viz.: '

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Cenditions of Contract;
' Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documenis/statements contained in the Bidder's bidding envelopes, as
annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications
on the bid}), including corrections to the bid, if any, resulting from the Procuring Entity's bid
evaluation;

c. Performance Security;
d. Notice of Award of Contract-and the Bidder's conforme thereto; and

e. Other contract documeants that may be required by existing laws and/or the Procuring Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB that are subsequently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders, and
Warranty Security, shall likewise form part of the Contract.

3. In consideration.for the sum of Three. Million Five Hundred Eighty Six Thousand Seven
Hundred Twenty Three & 07/100 (P 3,586,723.07) Pesos or such other sums as may be
ascertained, MRBAY Construction agrees to Construct the Expansion of Ricemill Warehouse
at City Nursery, Bgy. Carolina, Naga City, in accordance with his/her/its Bid.

4, The City Government of Naga agrees to pay the above-mentioned sum in accordance with the
terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and

year first before written.
frﬁ"d

NELSO#/%. LEGACION MARlch R. BAYLON
y Mayor ontractor
; for:
City Government of Naga MRBAY Consiruction
Ackﬁowledqment g
SUBSCRIBED AND SWORN to before me this {3t day of Marvh 209 at

[place of execution], Philippines. Affiant/s isfare persenally known to me and was/were
identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her finsert type of government
identification card used], with his/her photograph and ing thereon, with no.
hisfher Community Tax Certificate No. issued on

Witness my hand and seal this I8 day of WP 47pv 108pEns, TAYD
MNetary Pubiiz
PANGANIBAN DRIVE, NASA CITY, CAM, SUR . PHILIFPINES
ACLL M 2768 TIN 174-280-034:
IBP T.B, NO. 2264, VL0EE2- PTH HO. 7671799, D52
MCLE No. VA5tu24,
i g i AL RWD. STl IRITIE DECEMBER 31, 2824



Republic of the Philippines
CITY OF NAGA

BIDS AND AWARDS COMMITTEE

Telefax No. 472-3235
E-mail: hac@naga.gov.ph: Website: www.naga.gov.ph

NOTICE TO PROCEED

March 13, 2023

MRBAY CONSTRUCTION

Ms. Maricel R. Baylon

Northbound Terminal, Queborac Drive
Bgy. Bagumbayan Sur, Naga City

' Dear Madam:

-The attached Contract Agreement having been approved, notice is hereby
given to you that work may proceed on the Expansion of Ricemill
Warehouse at City Nursery, Bgy. Carolina, Naga City, Contract Reference
Number: 008549-2022-09, effective one (1) day after receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services
under the terms and conditions of the Agreement and in accordance with the
Implementation Schedule and to submit the attached Certificate of
Compliance on Labor Requirements in pursuance of Section 5§ of the
WORKERS HIRING FOR INFRASTRUCTURE PROJECTS (WHIP) ACT of
1988 (RA No. 6685), Section 5(a) of the PUBLIC EMPLOYMENT SERVICE
OFFICE (PESOQO) ACT of 1998 (RA 8759) and DILG Memorandum Circular
No. 167 duly sworn to for every progress billing.

Please acknowledge receipt and acceptance of this.notice by signing both
copies in the space provided below. Keep one (1) copy and return the other
to the City Government of Naga through -the BAC Secretariat at the City
Planning and Development Office.

Very truly yours,

NELSON S.-éGACION

City Maypr & Head of Procuring Entity

1 acknowlpdge rgceipt of lhis Notice on Bl ~2p2Y

Name of Reprgsentative of the Bidder: __Al). 1~ pHICEL
ignature: Ut Lh




