

Republic of the Philippines

CITY OF NAGA

J. Miranda Ave., Concepcion Pequeña, Naga City 4400

BIDS AND AWARDS COMMITTEE (BAC)

Bid Bulletin: Modifications and Amendments

July 24, 2024

This bid bulletin serves as an agreement between the procuring entity and prospective bide

	N 2024-028: Supply and Delivery of 12 Lead ECG/15 Digital
	1) Delivery term adjusted to 60 Calendar Days.
	2) Bidder to demo prior to award.
	3) Standard warranty applies.
CR	N 2024-029: Supply and Delivery of Specialized Surgical Instruments Sets
	N 2024-030: Supply and Delivery of Minor Surgery Set for OR
CR	N 2024-031: Supply and Delivery of Major Surgery Set for OR
	1) Delivery term adjusted to 60 Calendar Days .
	2) Size variance allowed: ± half-inch.
	3) Bidder to attach Distributorship Certificate and/or Authorization
	Certificate from Manufacturer, FDA CMDM/CMDR.
OD.	NI 2024 022. Cumply and Daliyamy of Major Curgamy Cat for the Cumply
	N 2024-032: Supply and Delivery of Major Surgery Set for the Supply,
	ivery, and Commissioning of GXIV-4-D GeneXpert IV, 4 Modules with
Des	ktop PC
	1) Delivery term adjusted to 60 Calendar Days
	2) Corrected project name: Supply, Delivery, and Commissioning of
	2) Corrected project name: Supply, Delivery, and Commissioning of Cartridge-based Nucleic Acid Amplification Test (NAAT) Molecular
	2) Corrected project name: Supply, Delivery, and Commissioning of

ıy System with Detector and Laser Imager

1) Delivery term adjusted to 75 Calendar Days

2) On Tube Stand: Vertical travel should be 450mm, not 9450mm 3) On Wall Bucky Stand: Vertical should be 380 to 1780 mm

Please take note of this additional information. We appreciate your continued interest and participation in this bidding process. Should you require further clarification or have any questions, please do not hesitate to contact us.

Thank you for your attention to this matter.

Chairperson, Bids and Awards Committee

THIS IS A DIGITAL SIGNATURE